



DR. R. GRIFF GORDY
Councilmember At Large

STEVE BAILEY
Councilmember District 1

EDDIE N. LOWE
Mayor

DR. JOHNNIE C. ROBINSON, JR.
Councilmember District 2

ARTHUR L. DAY, JR.
Councilmember District 3

WALLACE B. HUNTER, City Manager
CHARLOTTE L. GOODRICH, City Clerk

STEPHEN C. SMITH, Finance Director | LABRITA KING COPELAND, Assistant Finance Director / Comptroller

MEMORANDUM

To: HDPE Drainage Pipe Vendors

From: Sara E. Davis, Purchasing Agent

Date: September 13, 2017, 2017

RE: E17-04 "HDPE Drainage Pipe"

Due to inclement weather and Phenix City Offices being closed, the HDPE Drainage Pipe Bid E17-04 that was originally scheduled for Tuesday, September 12, 2017 at 10:00 A.M. EDT has been rescheduled for Wednesday, September 20, 2017 at 10:30 A.M. EDT.

Bids must arrive to the Purchasing Agent no later than 9:45 A.M. EDT on Wednesday, September 20, 2017. You can mail or hand-deliver your bid to **601 12th Street, 2nd Floor-Finance Department, Phenix City, AL 36867.**

If you have any questions, please contact Sara Davis, Purchasing Agent at (334) 448-2735 or sedavis@phenixcityal.us.